

LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES,
JAMSHORO, SINDH - PAKISTAN

FINANCIAL BID OPENING REPORT FOR EXTENSION OF INSTITUTE OF OPHTHALMOLOGY


NIT No: Doc # LUMHS/PMU/325 Date:23-08-2022


SPPRA ID # T01773-20-0008 Date: 05-09-2022

Method & Procedure of Procurement: National Competitive Bidding (Single Stage - One Envelope Procedure)

Date of Opening of Bid: 20/09/2022


S.No.	Name of Contractor	Bid Value Rs.	Earnest Money Rs.	Remarks
1	M/s Chase Construction	= 86,145,355/-	= 2,200,000/-	
2	M/s Hashim Ali Dabhi	= 83,911,956/-	= 2,000,000/-	
3	M/s M. (small) Co.	= 99,575,207/-	1,992,000/-	
4				
5				
6				
7				
8				


Convener
Prof. Feroze Ali Kalhoro
Dean, Faculty of Dentistry
LUMHS, Jamshoro


External Member
Engr. Saghir Ahmed Memon
Director (P & D)/Works,
MUET, Jamshoro


Member
Mr. Nadeem Shakoor Javeri
Director Finance,
LUMHS, Jamshoro


External Member
Engr. Mukesh Kumar Vasu
Assistant Engineer,
SABS University, Jamshoro


Member
Engr. Gulzar Ahmed
Project Coordinator,
LUMHS, Jamshoro


Co-Opted Member
Engr. Muneeruddin Memon
Young Associates
Consultant

LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN
BIDDERS TECHNICAL ELIGIBILITY / TECHNICAL EVALUATION

NIT No: Doc # LUMHS/PMU/325 Date:23-08-2022
 SPPRA ID # T01773-20-0008 Date: 05-09-2022
 Method & Procedure of Procurement: National Competitive Bidding (Single Stage - One Envelope Procedure)
 Date of Opening of Bid: 20/09/2022

"ANNEXURE A"

NAME OF WORK: " EXTENSION OF INSTITUTE OF OPHTHALMOLOGY"

S.No	Mandatory Requirements as per Tender Documents	Tender Doc. Ref. No.	M/S Chase Construction Company		M/S Mohammad Ismail		M/S Irshad Ali Dahri	
			Compliance	Non-Compliance	Compliance	Non-Compliance	Compliance	Non-Compliance
1	PEC Registration C-4	C. (b)	✓		✓		✓	
2	PEC Codes in discipline (CE-09, CE-10)(EE-04,EE-06)	C. (b)	✓		✓		✓	
3	Valid Electrical Inspectors License	C. (b)	✓		✓		✓	
4	NTN Registration	C. (c)	✓		✓		✓	
5	SRB Registration	C. (c)	✓		✓		✓	
6	Affidavit on Rs. 100/- stamp paper declaring that the firm has never been black listed.	C. (g)	✓		✓		✓	
Remarks			Qualified for Further Scrutiny		Qualified for Further Scrutiny		Qualified for Further Scrutiny	

Feroze Ali Kalhoro
 Convener
 Prof. Feroze Ali Kalhoro
 Dean, Faculty of Dentistry
 LUMHS, Jamshoro

Saghir Ahmed Memon
 External Member
 Engr. Saghir Ahmed Memon
 Director (P & D) / Works
 MUET, Jamshoro

Nadeem Shakoor Javeri
 Member
 Mr. Nadeem Shakoor Javeri
 Director Finance,
 LUMHS, Jamshoro

Mukesh Kumar Vasu
 External Member
 Engr. Mukesh Kumar Vasu
 Assistant Engineer,
 SABS University, Jamshoro

Gulzar Ahmed
 Member
 Engr. Gulzar Ahmed
 Project Coordinator,
 LUMHS, Jamshoro

Muneeruddin Memon
 Co-Opted Member
 Engr. Muneeruddin Memon
 Consultant
 Young Associates



LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN
BIDDERS TECHNICAL ELIGIBILITY / TECHNICAL EVALUATION

"ANNEXURE B"

NIT No: Doc # LUMHS/PMU/325 Date:23-08-2022

SPPRA ID # T01773-20-0008 Date: 05-09-2022

Method & Procedure of Procurement: National Competitive Bidding (Single Stage - One Envelope Procedure)

Date of Opening of Bid: 20/09/2022

NAME OF WORK: " EXTENSION OF INSTITUTE OF OPHTHALMOLOGY"

S.No.	DOCUMENTS REQUIRED	Points allocated	M/S Chase Construction Company		M/S Mohammad Ismail		M/S Irshad Ali Dahri	
			Documents submitted	Points scored	Documents submitted	Points scored	Documents submitted	Points scored
a	Year of Establishment of the Firm	5						
i	Above 15 Years	5	2017	2	2006	5	2008	5
ii	Above 10 Years	3						
iii	Above 05 Years	2						
b	Certificate of Completion of works (civil, plumbing & electrical works) with cost undertaken. (attached certificates) (Only Building Works more than 25 Million will be considered)	05 Point per Certificate (Max 25 Points).	5+5+5+5	20	5+5+5+5+5	25	5+5+5+5	20
c	Works in hand (civil plumbing & electrical works). Provide Documentary Evidence (work orders with cost) (Only Building Works more than 25 Million will be considered)	5 Point for each work order (Max 15 Points).	5+5+5	15	0	0	5+5+5	15
d	List of Permanent Technical Staff	Max. 15 points		13		15		11
	(a). Masters (3 Marks for each Engineer holding Masters Degree)	3	3					
	(b). Graduate (2 Marks for each Engineer holding Graduation Degree)	2	2+2		2+2+2+2+2			
	(c). Diploma Holder (1 Marks for each person having relevant certificate)	1	1+1+1+1+1+1		1+1+1+1+1			


[Handwritten signature]

[Handwritten signature]


[Handwritten signature]


[Handwritten signature]

[Handwritten signature]





S.No.	DOCUMENTS REQUIRED	Points allocated	M/S Chase Construction Company		M/S Mohammad Ismail		M/S Irshad Ali Dahri	
			Documents submitted	Points scored	Documents submitted	Points scored	Documents submitted	Points scored
e	List of equipment & plant on Rs.100/- Affidavit	Max. 15 points						
	i. Concrete Mixers	2	2		2+2+2+2		2+2+2	15
	ii. Concrete Hoist	2	2			2		
	iii. Vibrators	2	2		2+2		2+2+2	
	iv. Tractor with trolley	2	2	14	2+2+2+2	15	2+2	
	v. Levelling instrument / Theodolite	1	1		1+1+1+1+1+1		1+1+1	
	vi. Steel welding plant	1					1+1	
	viii. Shuttering (min. shuttering owned by contractor must be 100,000 sft including its vertical props.	5	5				5	
f	Average Annual Turnover of last 05 years from Audit Reports.	Max 15 points						15
	(i). Above Rs. 100 million	15 points						
	(ii). From Rs. 90 to Rs. 100 million	12 points		10		8		
	(iii). From Rs. 70 to Rs. 90 million	10 Points						
	(iv). From Rs. 50 to Rs. 70 million	08 Points						
	(v). upto Rs. 50 million	06 Points						
g	Bank Statements of last 05 years.	5 Points	1+1+1+1+1	5	1+1+1+1	4	1+1+1+1+1	5
h	Income Tax Returns (Last 05 Years).	5 Points	1+1+1+1+1	5	1+1+1+1	4	1+1+1+1+1	5
TOTAL MARKS (Minimum qualifying score 75 points)				84		76		
REMARKS				Responsive		Responsive		Responsive



 Convener
 Prof. Feroze Ali Kalhoro
 Dean, Faculty of Dentistry
 LUMHS, Jamshoro



 External Member
 Engr. Saghir Ahmed Memon
 Director (P & D) / Works
 MUET, Jamshoro


 Member
 Mr. Nadeem Shakoor Javeri
 Director Finance
 LUMHS, Jamshoro


 External Member
 Engr. Mukesh Kumar Vasu
 Assistant Engineer
 SABS University, Jamshoro


 Member
 Engr. Gulzar Ahmed
 Project Coordinator
 LUMHS, Jamshoro


 Co-Opted Member
 Engr. Muneeruddin Memon
 Consultant
 Young Associates



LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN

Comparative Statement & Financial Evaluation Report for Extension of Institute of Ophthalmology

'Annexure C'

NIT No: Doc # LUMHS/PMU/325 Date:23-08-2022

SPPRA ID # T01773-20-0008 Date: 05-09-2022

Method & Procedure of Procurement: National Competitive Bidding (Single Stage - One Envelope Procedure)

Date of Opening of Bid: 20/09/2022

S.No.	Description	Schedule B Amount (BOQ)	Premium as per Estimate	Amount of Premium as per Estimate	Total Estimated Cost	M/S Chase Construction Company			M/S Mohammad Ismail			M/S Irshad Ali Dahri		
						Rate Quoted by Contractor	Amount of premium	Total tender Cost	Rate Quoted by Contractor	Amount of premium	Total tender Cost	Rate Quoted by Contractor	Amount of premium	Total tender Cost
1	Part 1a Schedule Item (Civil Works)	12,174,269	20%	2,434,853.74	14,609,122	5%	608,713.43	12,782,982.13	15%	1,826,140.30	14,000,409.00	5%	608,713.43	12,782,982.13
2	Part 1b Non Schedule Item (Civil Works)				58,217,322			55,611,359.00			70,323,912.00			55,541,198.00
3	Part 2b Non Schedule item (Mechanical Works)				578,300			450,000.00			372,000.00			501,676.00
4	Part 3b Non Schedule Item (Plumbing Works)				4,525,955			4,343,739.00			4,302,768.00			2,890,628.00
5	Part 4a Schedule Item (Electrical Works)	1,100,345.00	55%	605,189.75	1,705,535	30%	330,103.50	1,430,448.50	15%	165,051.75	1,265,396.75	10%	110,034.50	1,210,379.50
6	Part 4b Non Schedule Item (Electrical Works)				12,828,300.00			11,526,827.00			9,385,721.00			12,105,923.00
	Total Cost				92,464,534			86,145,356			99,650,207			85,032,787
					Comparison to estimated cost in percentage			6.83% Below			7.77% Above			8.04% Below

Convener
Prof. Feroze Ali Kalhoro
Dean, Faculty of Dentistry
LUMHS, Jamshoro

External Member
Engr. Saghir Ahmed Memon
Director (P & D) / Works
MUET, Jamshoro

Member
Mr. Nadeem Shakoore Javeri
Director Finance,
LUMHS, Jamshoro

External Member
Engr. Mukesh Kumar Vasu
Assistant Engineer,
SABS University, Jamshoro

Member
Engr. Gulzar Ahmed
Project Coordinator,
LUMHS, Jamshoro

Co-Opted Member
Engr. Muneeruddin Memon
Consultant
Young Associates



LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES,
JAMSHORO, SINDH - PAKISTAN

FINANCIAL BID SCRUTINY REPORT FOR EXTENSION OF INSTITUTE OF OPHTHALMOLOGY

NIT No: Doc # LUMHS/PMU/325 Date:23-08-2022


Annexure D'


SPPRA ID # T01773-20-0008 Date: 05-09-2022


Method & Procedure of Procurement: National Competitive Bidding (Single Stage - One Envelope Procedure)


Date of Opening of Bid: 20/09/2022


S.No.	Name of Contractor	Bid Value before scrutiny Rs.	Bid Value after scrutiny Rs.	Earnest Money Rs.	Remarks
	M/S Chase Construction Company	86,145,355.00	86,145,355.63	2,200,000.00	2nd Lowest
2	M/S Mohammad Ismail	99,575,207.00	99,650,207	1,992,000.00	3rd Lowest
1	M/S Irshad Ali Dahri	83,911,956.00	85,032,786.63	2,000,000.00	1st Lowest / Most advantageous (Recommended for award)


Convener
Prof. Feroze Ali Kalhoro
Dean, Faculty of Dentistry
LUMHS, Jamshoro


External Member
Engr. Saghir Ahmed Memon
Director (P & D) / Works
MUET, Jamshoro


Member
Mr. Nadeem Shakoor Javeri
Director Finance,
LUMHS, Jamshoro


External Member
Engr. Mukesh Kumar Vasu
Assistant Engineer,
SABS University, Jamshoro


Member
Engr. Gulzar Ahmed
Project Coordinator,
LUMHS, Jamshoro


Co-Opted Member
Engr. Muneeruddin Memon
Consultant
Young Associates

