

# LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN

Comparative Statement & Financial Evaluation Report for "EXTERNAL DEVELOPMENT WORK FOR ESTABLISHMENT OF RESEARCH INSTITUTE OF ENDOCRINOLOGY AND DIABETES AT LUMHS, JAMSHORO"

NIT No. Dec # LUMHS/PMU/742 Date 14-05-2024


Annexure C


SPPRA ID # T01773-23-0021 Date 24-05-2024

Method & Procedure of Procurement: National Competitive Bidding (Single Stage - Two Envelope Procedure)


Date of Opening of Bid: 26/06/2024 at 10:30 A.M


S.No.	Description	Total Estimated Cost	M/S Ameer Mahsood & Company	M/S Arshan and Azhan & Co.	M/S BuraQ Engineering Works	M/S Haji Sawan Lakhani & Co.	M/S Jam Asif Construction Company	M/S ICE, Pakistan	M/S Moosa Ismail & Brothers	M/S Nawaz Builders
			Total Tender Cost	Total Tender Cost	Total Tender Cost	Total Tender Cost	Total Tender Cost	Total Tender Cost	Total Tender Cost	Total Tender Cost
1	Non Schedule Items Civil Work		29,962,500	29,168,750	32,112,500	30,325,000	28,375,000	31,375,000	34,750,000	31,875,000
	<b>Total Tender Cost (RS.)</b>	35,000,000								
	Comparison to estimated cost in percentage		14.4% Below	16.66% Below	8.25% Below	13.35% Below	18.93% Below	10.36% Below	0.71% Below	8.93% Below

  
 Convener  
 Prof. Dr. Feruz Ali Kalhoro  
 Dean, Faculty of Dentistry  
 LUMHS, Jamshoro

  
 External Member  
 Engr. Saghar Ahmed Memon  
 Director (P & D) Works  
 MLET, Jamshoro

  
 Member  
 Mr. Nadeem Shakoor Javert  
 Director Finance,  
 LUMHS, Jamshoro

  
 External Member  
 Engr. Mukesh Kumar Vasu  
 Assistant Engineer,  
 SABS University, Jamshoro

  
 Member  
 Engr. Gulzar Ahmed  
 Director (Works & Services),  
 LUMHS, Jamshoro